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Temporary Erosion, Sedimentation, ﬁ““
and Environmental Controls i

f Transportation

1. DESCRIPTION

Install, maintain, and remove erosion, sedimentation, and environmental control measures to prevent or
reduce the discharge of pollutants in accordance with the Storm Water Pollution Prevention Plan (SWP3) on
the plans and the Texas Pollutant Discharge Elimination System (TPDES) General Permit TXR150000.
Control measures are defined as Best Management Practices used to prevent or reduce the discharge of
pollutants. Control measures include, but are not limited to, rock filter dams, temporary pipe slope drains,
temporary paved flumes, construction exits, earthwork for erosion control, pipe, construction perimeter fence,
sandbags, temporary sediment control fence, biodegradable erosion control logs, vertical tracking, temporary
or permanent seeding, and other measures. Erosion and sediment control devices must be selected from the
Erosion Control Approved Products or Sediment Control Approved Products lists. Perform work in a manner
to prevent degradation of receiving waters, facilitate project construction, and comply with applicable federal,
state, and local regulations. Ensure the installation and maintenance of control measures is performed in
accordance with the manufacturer’s or designer’s specifications.

Provide the Contractor Certification of Compliance before performing SWP3 or soil disturbing activities. By
signing the Contractor Certification of Compliance, the Contractor certifies they have read and understand
the requirements applicable to this project pertaining to the SWP3, the plans, and the TPDES General Permit
TXR150000. The Contractor is responsible for any penalties associated with non-performance of installation
or maintenance activities required for compliance. Ensure the most current version of the certificate is
executed for this project.

2. MATERIALS

Furnish materials in accordance with the following:
m Item 161, “Compost,”

H Item 432, “Riprap,” and

H Item 556, “Pipe Underdrains.”

2.1. Rock Filter Dams.

2.1.1. Aggregate. Furnish aggregate with approved hardness, durability, cleanliness, and resistance to crumbling,
flaking, and eroding. Provide the following:
m Types 1, 2, and 4 Rock Filter Dams. Use 3 to 6 in. aggregate.
® Type 3 Rock Filter Dams. Use 4 to 8 in. aggregate.

21.2. Wire. Provide minimum 20 gauge galvanized wire for the steel wire mesh and tie wires for Types 2 and 3
rock filter dams. Type 4 dams require:
m  adouble-twisted, hexagonal weave with a nominal mesh opening of 2-1/2 x 3-1/4 in.;
®  minimum 0.0866 in. steel wire for netting;
®  minimum 0.1063 in. steel wire for selvages and corners; and
®  minimum 0.0866 in. for binding or tie wire.

213. Sandbag Material. Furnish sandbags meeting Section 506.2.8., “Sandbags,” except that any gradation of
aggregate may be used to fill the sandbags.



22.

2.3.

24.

24.1.

24.2.

243.

25.

26.

2.7.

2.7.1.

2.7.2.

2.73.

2.74.

2.7.5.

2.7.6.

28.

506

Temporary Pipe Slope Drains. Provide corrugated metal pipe, polyvinyl chloride (PVC) pipe, flexible tubing,
watertight connection bands, grommet materials, prefabricated fittings, and flared entrance sections that
conform to the plans. Recycled and other materials meeting these requirements are allowed if approved.

Furnish concrete in accordance with Item 432, “Riprap.”

Temporary Paved Flumes. Furnish asphalt concrete, hydraulic cement concrete, or other comparable
non-erodible material that conforms to the plans. Provide rock or rubble with a minimum diameter of 6 in. and
a maximum volume of 1/2 cu. ft. for the construction of energy dissipaters.

Construction Exits. Provide materials that meet the details shown on the plans and this Section.

Rock Construction Exit. Provide crushed aggregate for long- and short-term construction exits. Furnish
aggregates that are clean, hard, durable, and free from adherent coatings such as salt, alkali, dirt, clay, loam,
shale, soft or flaky materials, and organic and injurious matter. Use 4- to 8-in. aggregate for Type 1. Use 2- to
4-in. aggregate for Type 3.

Timber Construction Exit. Furnish No. 2 quality or better railroad ties and timbers for long-term construction
exits, free of large and loose knots and treated to control rot. Fasten timbers with nuts and bolts or lag bolts,
of at least 1/2 in. diameter, unless otherwise shown on the plans or allowed. Provide plywood or pressed
wafer board at least 1/2 in. thick for short-term exits.

Foundation Course. Provide a foundation course consisting of flexible base, bituminous concrete, hydraulic
cement concrete, or other materials as shown on the plans or directed.

Embankment for Erosion Control. Provide rock, loam, clay, topsoil, or other earth materials that will form a
stable embankment to meet the intended use.

Pipe. Provide pipe outlet material in accordance with Item 556, “Pipe Underdrains,” and details shown on the
plans.

Construction Perimeter Fence.

Posts. Provide essentially straight wood or steel posts that are at least 60 in. long. Furnish soft wood posts
with @ minimum diameter of 3 in., or use nominal 2 x 4 in. boards. Furnish hardwood posts with a minimum
cross-section of 1-1/2 x 1-1/5 in. Furnish T- or L-shaped steel posts with a minimum weight of 1.25 Ib. per
foot.

Fence. Provide orange construction fencing as approved.

Fence Wire. Provide 14 gauge or larger galvanized smooth or twisted wire. Provide 16 gauge or larger tie
wire.

Flagging. Provide brightly-colored flagging that is fade-resistant and at least 3/4 in. wide to provide
maximum visibility both day and night.

Staples. Provide staples with a crown at least 1/2 in. wide and legs at least 1/2 in. long.

Used Materials. Previously used materials meeting the applicable requirements may be used if approved.
Sandbags. Provide sandbag material of polypropylene, polyethylene, or polyamide woven fabric with a
minimum unit weight of 4 oz. per square yard, a Mullen burst-strength exceeding 300 psi, and an ultraviolet

stability exceeding 70%.

Use natural coarse sand or manufactured sand meeting the gradation given in Table 1 to fill sandbags. Filled
sandbags must be 24 to 30 in. long, 16 to 18 in. wide, and 6 to 8 in. thick.
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Table 1
Sand Gradation
Sieve Size Retained (% by Weight)
#4 Maximum 3%
#100 Minimum 80%
#200 Minimum 95%

Aggregate may be used instead of sand for situations where sandbags are not adjacent to traffic. The
aggregate size must not exceed 3/8 in.

2.9. Temporary Sediment Control Fence. Provide a net-reinforced fence using woven geo-textile fabric. Logos
visible to the traveling public will not be allowed.

2.9.1. Fabric. Provide fabric materials in accordance with DMS-6230, “Temporary Sediment Control Fence Fabric.”

29.2. Posts. Provide essentially straight wood or steel posts with a minimum length of 48 in., unless otherwise
shown on the plans. Furnish soft wood posts at least 3 in. in diameter, or use nominal 2 x 4 in. boards.
Furnish hardwood posts with a minimum cross-section of 1-1/2 x 1-1/2 in. Furnish T- or L-shaped steel posts
with a minimum weight of 1.25 Ib. per foot.

2.93. Net Reinforcement. Provide net reinforcement of at least 12.5 gauge (SWG) galvanized welded wire mesh,
with a maximum opening size of 2 x 4 in., at least 24 in. wide, unless otherwise shown on the plans.

2.94. Staples. Provide staples with a crown at least 3/4 in. wide and legs 1/2 in. long.

2.95. Used Materials. Use recycled material meeting the applicable requirements if approved.

2.10. Biodegradable Erosion Control Logs.

2.10.1. Core Material. Furnish core material that is biodegradable or recyclable. Use compost, mulch, aspen
excelsior wood fibers, chipped site vegetation, agricultural rice or wheat straw, coconut fiber, 100%
recyclable fibers, or any other acceptable material unless specifically called out on the plans. Permit no more
than 5% of the material to escape from the containment mesh. Furnish compost meeting the requirements of
Item 161, “Compost.”

2.10.2. Containment Mesh. Furnish containment mesh that is 100% biodegradable, photodegradable, or recyclable
such as burlap, twine, UV photodegradable plastic, polyester, or any other acceptable material.

Furnish biodegradable or photodegradable containment mesh when log will remain in place as part of a
vegetative system.
Furnish recyclable containment mesh for temporary installations.

2.10.3. Size. Furnish biodegradable erosion control logs with diameters shown on the plans or as directed. Stuff
containment mesh densely so logs do not deform.

3. QUALIFICATIONS, TRAINING, AND EMPLOYEE REQUIREMENTS

3.1, Contractor Responsible Person Environmental (CRPE) Qualifications and Responsibilities. Provide

and designate in writing at the preconstruction conference a CRPE and alternate CRPE who have overall
responsibility for the storm water management program. The CRPE will implement storm water and erosion
control practices; will oversee and observe storm water control measure monitoring and management; will
monitor the project site daily and produce daily monitoring reports as long as there are BMPs in place or soil
disturbing activities are evident to ensure compliance with the SWP3 and TPDES General Permit
TXR150000. During time suspensions when work is not occurring or on contract non-work days, daily
inspections are not required unless a rain event has occurred. The CRPE will provide recommendations on
how to improve the effectiveness of control measures. Attend the Department’'s preconstruction conference
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for the project. Ensure training is completed as identified in Section 506.3.3., “Training,” by all applicable
personnel before employees work on the project. Document and submit a list, signed by the CRPE, of all
applicable Contractor and subcontractor employees who have completed the training. Include the
employee’s name, the training course name, and date the employee completed the training. Provide the
most current list at the preconstruction conference or before SWP3 or soil disturbing activities. Update the list
as needed and provide the updated list when updated.

Contractor Superintendent Qualifications and Responsibilities. Provide a superintendent that is
competent, has experience with and knowledge of storm water management, and is knowledgeable of the
requirements and the conditions of the TPDES General Permit TXR150000. The superintendent will manage
and oversee the day to day operations and activities at the project site; work with the CRPE to provide
effective storm water management at the project site; represent and act on behalf of the Contractor; and
attend the Department’s preconstruction conference for the project.

Training. All Contractor and subcontractor employees involved in soil disturbing activities, small or large
structures, storm water control measures, and seeding activities must complete training as prescribed by the
Department.
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CONSTRUCTION

Contractor Responsibilities. Implement the SWP3 for the project site in accordance with the plans and
specifications, TPDES General Permit TXR150000, and as directed. Coordinate storm water management
with all other work on the project. Develop and implement an SWP3 for project-specific material supply plants
within and outside of the Department’s right of way in accordance with the specific or general storm water
permit requirements. Prevent water pollution from storm water associated with construction activity from
entering any surface water or private property on or adjacent to the project site.

Implementation. The CRPE, or alternate CRPE, must be accessible by phone and able to respond to
project-related storm water management or other environmental emergencies 24 hr. per day.

Commencement. Implement the SWP3 as shown and as directed. Contractor-proposed recommendations
for changes will be allowed as approved. Conform to the established guidelines in the TPDES General
Permit TXR150000 to make changes. Do not implement changes until approval has been received and
changes have been incorporated into the plans. Minor adjustments to meet field conditions are allowed and
will be recorded in the SWP3.

Phasing. Implement control measures before the commencement of activities that result in soil disturbance.
Phase and minimize the soil disturbance to the areas shown on the plans. Coordinate temporary control
measures with permanent control measures and all other work activities on the project to assure economical,
effective, safe, and continuous water pollution prevention. Provide control measures that are appropriate to
the construction means, methods, and sequencing allowed by the Contract. Exercise precaution throughout
the life of the project to prevent pollution of ground waters and surface waters. Schedule and perform
clearing and grubbing operations so that stabilization measures will follow immediately thereafter if project
conditions permit. Bring all grading sections to final grade as soon as possible and implement temporary and
permanent control measures at the earliest time possible. Implement temporary control measures when
required by the TPDES General Permit TXR150000 or otherwise necessitated by project conditions.

Do not prolong final grading and shaping. Preserve vegetation where possible throughout the project, and
minimize clearing, grubbing, and excavation within stream banks, bed, and approach sections.

General.

Temporary Alterations or Control Measure Removal. Altering or removal of control measures is allowed
when control measures are restored within the same working day.
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Stabilization. Initiate stabilization for disturbed areas no more than 14 days after the construction activities in
that portion of the site have temporarily or permanently ceased. Establish a uniform vegetative cover or use
another stabilization practice in accordance with the TPDES General Permit TXR150000.

Finished Work. Remove and dispose of all temporary control measures upon acceptance of vegetative
cover or other stabilization practice unless otherwise directed. Complete soil disturbing activities and
establish a uniform perennial vegetative cover. A project will not be considered for acceptance until a
vegetative cover of 70% density of existing adjacent undisturbed areas is obtained or equivalent permanent
stabilization is obtained in accordance with the TPDES General Permit TXR150000. An exception will be
allowed in arid areas as defined in the TPDES General Permit TXR150000.

Restricted Activities and Required Precautions. Do not discharge onto the ground or surface waters any
pollutants such as chemicals, raw sewage, fuels, lubricants, coolants, hydraulic fluids, bitumens, or any other
petroleum product. Operate and maintain equipment on-site to prevent actual or potential water pollution.
Manage, control, and dispose of litter on-site such that no adverse impacts to water quality occur. Prevent
dust from creating a potential or actual unsafe condition, public nuisance, or condition endangering the value,
utility, or appearance of any property. Wash out concrete trucks only as described in the TPDES General
Permit TXR150000. Use appropriate controls to minimize the offsite transport of suspended sediments and
other pollutants if it is necessary to pump or channel standing water (i.e., dewatering). Prevent discharges
that would contribute to a violation of Edwards Aquifer Rules, water quality standards, the impairment of a
listed water body, or other state or federal law.

Installation, Maintenance, and Removal Work. Perform work in accordance with the SWP3, according to
manufacturers’ guidelines, and in accordance with the TPDES General Permit TXR150000. Install and
maintain the integrity of temporary erosion and sedimentation control devices to accumulate silt and debris
until soil disturbing activities are completed and permanent erosion control features are in place or the
disturbed area has been adequately stabilized as approved.

The Department will inspect and document the condition of the control measures at the frequency shown on
the plans and will provide the Construction SWP3 Field Inspection and Maintenance Reports to the
Contractor. Make corrections as soon as possible before the next anticipated rain event or within 7 calendar
days after being able to enter the worksite for each control measure. The only acceptable reason for not
accomplishing the corrections with the time frame specified is when site conditions are “Too Wet to Work.”
Take immediate action if a correction is deemed critical as directed. When corrections are not made within
the established time frame, all work will cease on the project and time charges will continue while the control
measures are brought into compliance. Commence work once the Engineer reviews and documents the
project is in compliance. Commencing work does not release the Contractor of the liability for noncompliance
of the SWP3, plans, or TPDES General Permit TXR150000.

The Engineer may limit the disturbed area if the Contractor cannot control soil erosion and sedimentation
resulting from the Contractor’s operations. Implement additional controls as directed.

Remove devices upon approval or as directed. Finish-grade and dress the area upon removal. Stabilize
disturbed areas in accordance with the permit, and as shown on the plans or directed. Materials removed are
considered consumed by the project. Retain ownership of stockpiled material and remove it from the project
when new installations or replacements are no longer required.

Rock Filter Dams for Erosion Control. Remove trees, brush, stumps, and other objectionable material that
may interfere with the construction of rock filter dams. Place sandbags as a foundation when required or at
the Contractor’s option.

Place the aggregate to the lines, height, and slopes specified, without undue voids for Types 1, 2, 3, and 5.
Place the aggregate on the mesh and then fold the mesh at the upstream side over the aggregate and
secure it to itself on the downstream side with wire ties, or hog rings for Types 2 and 3, or as directed. Place
rock filter dams perpendicular to the flow of the stream or channel unless otherwise directed. Construct filter
dams according to the following criteria unless otherwise shown on the plans:
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Type 1 (Non-Reinforced).

H Height. At least 18 in. measured vertically from existing ground to top of filter dam.
m Top Width. Atleast 2 ft.
m Slopes. No steeper than 2:1.

Type 2 (Reinforced).

B Height. At least 18 in. measured vertically from existing ground to top of filter dam.
m  Top Width. Atleast 2 ft.
m Slopes. No steeper than 2:1.

Type 3 (Reinforced).

B Height. At least 36 in. measured vertically from existing ground to top of filter dam.
m Top Width. At least 2 ft.

m Slopes. No steeper than 2:1.

Type 4 (Sack Gabions). Unfold sack gabions and smooth out kinks and bends. Connect the sides by lacing
in a single loop—double loop pattern on 4- to 5-in. spacing for vertical filling. Pull the end lacing rod at one
end until tight, wrap around the end, and twist 4 times. Fill with stone at the filling end, pull the rod tight, cut
the wire with approximately 6 in. remaining, and twist wires 4 times.

Place the sack flat in a filling trough, fill with stone, connect sides, and secure ends as described above for
horizontal filling.

Lift and place without damaging the gabion. Shape sack gabions to existing contours.
Type 5. Provide rock filter dams as shown on the plans.

Temporary Pipe Slope Drains. Install pipe with a slope as shown on the plans or as directed. Construct
embankment for the drainage system in 8-in. lifts to the required elevations. Hand-tamp the soil around and
under the entrance section to the top of the embankment as shown on the plans or as directed. Form the top
of the embankment or earth dike over the pipe slope drain at least 1 ft. higher than the top of the inlet pipe at
all points. Secure the pipe with hold-downs or hold-down grommets spaced a maximum of 10 ft. on center.
Construct the energy dissipaters or sediment traps as shown on the plans or as directed. Construct the
sediment trap using concrete or rubble riprap in accordance with ltem 432, “Riprap,” when designated on the
plans.

Temporary Paved Flumes. Construct paved flumes as shown on the plans or as directed. Provide
excavation and embankment (including compaction of the subgrade) of material to the dimensions shown on
the plans unless otherwise indicated. Install a rock or rubble riprap energy dissipater, constructed from the
materials specified above, to a minimum depth of 9 in. at the flume outlet to the limits shown on the plans or
as directed.

Construction Exits. Prevent traffic from crossing or exiting the construction site or moving directly onto a
public roadway, alley, sidewalk, parking area, or other right of way areas other than at the location of
construction exits when tracking conditions exist. Construct exits for either long- or short-term use.

Long-Term. Place the exit over a foundation course as required. Grade the foundation course or compacted
subgrade to direct runoff from the construction exits to a sediment trap as shown on the plans or as directed.
Construct exits with a width of at least 14 ft. for one-way and 20 ft. for two-way traffic for the full width of the
exit, or as directed.

Type 1. Construct to a depth of at least 8 in. using crushed aggregate as shown on the plans or as directed.

Type 2. Construct using railroad ties and timbers as shown on the plans or as directed.



4442

44421,

44422

445,

4451,

4452

44.6.

4461.

446.2.

446.3.

447

44.8.

4481.

448.2.

4483.

506
Short-Term.

Type 3. Construct using crushed aggregate, plywood, or wafer board. This type of exit may be used for daily
operations where long-term exits are not practical.

Type 4. Construct as shown on the plans or as directed.

Earthwork for Erosion Control. Perform excavation and embankment operations to minimize erosion and
to remove collected sediments from other erosion control devices.

Excavation and Embankment for Erosion Control Features. Place earth dikes, swales, or combinations
of both along the low crown of daily lift placement, or as directed, to prevent runoff spillover. Place swales
and dikes at other locations as shown on the plans or as directed to prevent runoff spillover or to divert
runoff. Construct cuts with the low end blocked with undisturbed earth to prevent erosion of hillsides.
Construct sediment traps at drainage structures in conjunction with other erosion control measures as shown
on the plans or as directed.

Create a sediment basin, where required, providing 3,600 cu. ft. of storage per acre drained, or equivalent
control measures for drainage locations that serve an area with 10 or more disturbed acres at one time, not
including offsite areas.

Excavation of Sediment and Debris. Remove sediment and debris when accumulation affects the
performance of the devices, after a rain, and when directed.

Construction Perimeter Fence. Construct, align, and locate fencing as shown on the plans or as directed.
Installation of Posts. Embed posts 18 in. deep or adequately anchor in rock, with a spacing of 8 to 10 ft.

Wire Attachment. Attach the top wire to the posts at least 3 ft. from the ground. Attach the lower wire
midway between the ground and the top wire.

Flag Attachment. Attach flagging to both wire strands midway between each post. Use flagging at least
18 in. long. Tie flagging to the wire using a square knot.

Sandbags for Erosion Control. Construct a berm or dam of sandbags that will intercept sediment-laden
storm water runoff from disturbed areas, create a retention pond, detain sediment, and release water in sheet
flow. Fill each bag with sand so that at least the top 6 in. of the bag is unfilled to allow for proper tying of the
open end. Place the sandbags with their tied ends in the same direction. Offset subsequent rows of
sandbags 1/2 the length of the preceding row. Place a single layer of sandbags downstream as a secondary
debris trap. Place additional sandbags as necessary or as directed for supplementary support to berms or
dams of sandbags or earth.

Temporary Sediment-Control Fence. Provide temporary sediment-control fence near the downstream
perimeter of a disturbed area to intercept sediment from sheet flow. Incorporate the fence into erosion-control
measures used to control sediment in areas of higher flow. Install the fence as shown on the plans, as
specified in this Section, or as directed.

Installation of Posts. Embed posts at least 18 in. deep, or adequately anchor, if in rock, with a spacing of 6
to 8 ft. and install on a slight angle toward the runoff source.

Fabric Anchoring. Dig trenches along the uphill side of the fence to anchor 6 to 8 in. of fabric. Provide a
minimum trench cross-section of 6 x 6 in. Place the fabric against the side of the trench and align
approximately 2 in. of fabric along the bottom in the upstream direction. Backfill the trench, then hand-tamp.

Fabric and Net Reinforcement Attachment. Attach the reinforcement to wooden posts with staples, or to
steel posts with T-clips, in at least 4 places equally spaced unless otherwise shown on the plans. Sewn
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vertical pockets may be used to attach reinforcement to end posts. Fasten the fabric to the top strand of
reinforcement by hog rings or cord every 15 in. or less.

Fabric and Net Splices. Locate splices at a fence post with a minimum lap of 6 in. attached in at least
6 places equally spaced unless otherwise shown on the plans. Do not locate splices in concentrated flow
areas.

Requirements for installation of used temporary sediment-control fence include the following:
fabric with minimal or no visible signs of biodegradation (weak fibers),

fabric without excessive patching (more than 1 patch every 15 to 20 ft.),

posts without bends, and

backing without holes.

Biodegradable Erosion Control Logs. Install biodegradable erosion control logs near the downstream
perimeter of a disturbed area to intercept sediment from sheet flow. Incorporate the biodegradable erosion
control logs into the erosion measures used to control sediment in areas of higher flow. Install, align, and
locate the biodegradable erosion control logs as specified below, as shown on the plans, or as directed.

Secure biodegradable erosion control logs in a method adequate to prevent displacement as a result of
normal rain events, prevent damage to the logs, and as approved, such that flow is not allowed under the
logs. Temporarily removing and replacing biodegradable erosion logs as to facilitate daily work is allowed at
the Contractor’s expense.

Vertical Tracking. Perform vertical tracking on slopes to temporarily stabilize soil. Provide equipment with a
track undercarriage capable of producing a linear soil impression measuring a minimum of 12 in. long x 2 to
4 in. wide x 1/2 to 2 in. deep. Do not exceed 12 in. between track impressions. Install continuous linear track
impressions where the 12 in. length impressions are perpendicular to the slope. Vertical tracking is required
on projects where soil disturbing activities have occurred unless otherwise approved.

Monitoring and Documentation. Monitor the control measures on a daily basis as long as there are BMPs
in place and/or soil disturbing activities are evident to ensure compliance with the SWP3 and TPDES
General Permit TXR150000. During time suspensions when work is not occurring or contract non-work days,
daily inspections are not required unless a rain event has occurred. Monitoring will consist of, but is not
limited to, observing, inspecting, and documenting site locations with control measures and discharge points
to provide maintenance and inspection of controls as described in the SWP3. Keep written records of daily
monitoring. Document in the daily monitoring report the control measure condition, the date of inspection,
required corrective actions, responsible person for making the corrections, and the date corrective actions
were completed. Maintain records of all monitoring reports at the project site or at an approved place.
Provide copies within 7 days. Together, the CRPE and an Engineer’s representative will complete the
Construction Stage Gate Checklist on a periodic basis as directed.

5.1.2.

5.1.2.1.

5.1.2.2.

MEASUREMENT

Rock Filter Dams. Installation or removal of rock filter dams will be measured by the foot or by the cubic
yard. The measured volume will include sandbags, when used.

Linear Measurement. When rock filter dams are measured by the foot, measurement will be along the
centerline of the top of the dam.

Volume Measurement. When rock filter dams are measured by the cubic yard, measurement will be based
on the volume of rock computed by the method of average end areas.

Installation. Measurement will be made in final position.

Removal. Measurement will be made at the point of removal.
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5.2. Temporary Pipe Slope Drains. Temporary pipe slope drains will be measured by the foot.

5.3. Temporary Paved Flumes. Temporary paved flumes will be measured by the square yard of surface area.
The measured area will include the energy dissipater at the flume outlet.

54, Construction Exits. Construction exits will be measured by the square yard of surface area.

5.5. Earthwork for Erosion and Sediment Control.

5.5.1. Equipment and Labor Measurement. Equipment and labor used will be measured by the actual number of
hours the equipment is operated and the labor is engaged in the work.

5.5.2. Volume Measurement.

5.5.2.1. In Place.

5.5.2.1.1. Excavation. Excavation will be measured by the cubic yard in its original position and the volume computed
by the method of average end areas.

55.2.1.2. Embankment. Embankment will be measured by the cubic yard in its final position by the method of average
end areas. The volume of embankment will be determined between:

m the original ground surfaces or the surface upon that the embankment is to be constructed for the
feature and
m the lines, grades and slopes of the accepted embankment for the feature.

55.22. In Vehicles. Excavation and embankment quantities will be combined and paid for under “Earthwork
(Erosion and Sediment Control, In Vehicle).” Excavation will be measured by the cubic yard in vehicles at the
point of removal. Embankment will be measured by the cubic yard in vehicles measured at the point of
delivery. Shrinkage or swelling factors will not be considered in determining the calculated quantities.

5.6. Construction Perimeter Fence. Construction perimeter fence will be measured by the foot.

5.7. Sandbags for Erosion Control. Sandbags will be measured as each sandbag or by the foot along the top of
sandbag berms or dams.

5.8. Temporary Sediment-Control Fence. Installation or removal of temporary sediment-control fence will be
measured by the foot.

5.9. Biodegradable Erosion Control Logs. Installation or removal of biodegradable erosion control logs will be
measured by the foot along the centerline of the top of the control logs.

5.10. Vertical Tracking. Vertical tracking will not be measured or paid for directly but is considered subsidiary to
this ltem.

6. PAYMENT

The following will not be paid for directly but are subsidiary to pertinent ltems:

W erosion-control measures for Contractor project-specific locations (PSLs) inside and outside the right of
way (such as construction and haul roads, field offices, equipment and supply areas, plants, and
material sources);

m removal of litter, unless a separate pay item is shown on the plans;

W repair to devices and features damaged by Contractor operations;

B added measures and maintenance needed due to negligence, carelessness, lack of maintenance, and
failure to install permanent controls;
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m removal and reinstallation of devices and features needed for the convenience of the Contractor;

m finish grading and dressing upon removal of the device; and

® minor adjustments including but not limited to plumbing posts, reattaching fabric, minor grading to
maintain slopes on an erosion embankment feature, or moving small numbers of sandbags.

Stabilization of disturbed areas will be paid for under pertinent ltems except vertical tacking which is
subsidiary.

Furnishing and installing pipe for outfalls associated with sediment traps and ponds will not be paid for
directly but is subsidiary to the excavation and embankment under this Item.

Rock Filter Dams. The work performed and materials furnished in accordance with this Item and measured
as provided under “Measurement” will be paid for at the unit price bid as follows:

Installation. Installation will be paid for as “Rock Filter Dams (Install)” of the type specified. This price is full
compensation for furnishing and operating equipment, finish backfill and grading, lacing, proper disposal,
labor, materials, tools, and incidentals.

Removal. Removal will be paid for as “Rock Filter Dams (Remove).” This price is full compensation for
furnishing and operating equipment, proper disposal, labor, materials, tools, and incidentals.

When the Engineer directs that the rock filter dam installation or portions thereof be replaced, payment will
be made at the unit price bid for “Rock Filter Dams (Remove)” and for “Rock Filter Dams (Install)” of the type
specified. This price is full compensation for furnishing and operating equipment, finish backfill and grading,
lacing, proper disposal, labor, materials, tools, and incidentals.

Temporary Pipe Slope Drains. The work performed and materials furnished in accordance with this Item
and measured as provided under “Measurement” will be paid for at the unit price bid for “Temporary Pipe
Slope Drains” of the size specified. This price is full compensation for furnishing materials, removal and
disposal, furnishing and operating equipment, labor, tools, and incidentals.

Removal of temporary pipe slope drains will not be paid for directly but is subsidiary to the installation Item.
When the Engineer directs that the pipe slope drain installation or portions thereof be replaced, payment will
be made at the unit price bid for “Temporary Pipe Slope Drains” of the size specified, which is full
compensation for the removal and reinstallation of the pipe drain.

Earthwork required for the pipe slope drain installation, including construction of the sediment trap, will be
measured and paid for under “Earthwork for Erosion and Sediment Control.”

Riprap concrete or stone, when used as an energy dissipater or as a stabilized sediment trap, will be
measured and paid for in accordance with ltem 432, “Riprap.”

Temporary Paved Flumes. The work performed and materials furnished in accordance with this ltem and
measured as provided under “Measurement” will be paid for at the unit price bid for “Temporary Paved Flume
(Install)” or “Temporary Paved Flume (Remove).” This price is full compensation for furnishing and placing
materials, removal and disposal, equipment, labor, tools, and incidentals.

When the Engineer directs that the paved flume installation or portions thereof be replaced, payment will be
made at the unit prices bid for “Temporary Paved Flume (Remove)” and “Temporary Paved Flume (Install).”
These prices are full compensation for the removal and replacement of the paved flume and for equipment,
labor, tools, and incidentals.

Earthwork required for the paved flume installation, including construction of a sediment trap, will be
measured and paid for under “Earthwork for Erosion and Sediment Control.”
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6.4.

6.5.

6.5.1.

6.5.2.

6.6.

506

Construction Exits. Contractor-required construction exits from off right of way locations or on-right of way
PSLs will not be paid for directly but are subsidiary to pertinent Items.

The work performed and materials furnished in accordance with this ltem and measured as provided under
“Measurement” for construction exits needed on right of way access to work areas required by the
Department will be paid for at the unit price bid for “Construction Exits (Install)” of the type specified or
“Construction Exits (Remove).” This price is full compensation for furnishing and placing materials,
excavating, removal and disposal, cleaning vehicles, labor, tools, and incidentals.

When the Engineer directs that a construction exit or portion thereof be removed and replaced, payment will
be made at the unit prices bid for “Construction Exit (Remove)” and “Construction Exit (Install)” of the type
specified. These prices are full compensation for the removal and replacement of the construction exit and
for equipment, labor, tools, and incidentals.

Construction of sediment traps used in conjunction with the construction exit will be measured and paid for
under “Earthwork for Erosion and Sediment Control.”

Earthwork for Erosion and Sediment Control.

Initial Earthwork for Erosion and Sediment Control. The work performed and materials furnished in
accordance with this ltem and measured as provided under “Measurement” will be paid for at the unit price
bid for “Excavation (Erosion and Sediment Control, In Place),” “Embankment (Erosion and Sediment Control,
In Place),” “Excavation (Erosion and Sediment Control, In Vehicle),” “Embankment (Erosion and Sediment
Control, (In Vehicle),” or “Earthwork (Erosion and Sediment Control, In Vehicle).”

This price is full compensation for excavation and embankment including hauling, disposal of material not
used elsewhere on the project; embankments including furnishing material from approved sources and
construction of erosion-control features; and equipment, labor, tools, and incidentals.

Sprinkling and rolling required by this Item will not be paid for directly but will be subsidiary to this ltem.

Maintenance Earthwork for Erosion and Sediment Control for Cleaning and Restoring Control
Measures. The work performed and materials furnished in accordance with this Item and measured as
provided under “Measurement” will be paid under a Contractor Force Account Item from invoice provided to
the Engineer.

This price is full compensation for excavation, embankment, and re-grading including removal of
accumulated sediment in various erosion control installations as directed, hauling, and disposal of material
not used elsewhere on the project; excavation for construction of erosion-control features; embankments
including furnishing material from approved sources and construction of erosion-control features; and
equipment, labor, tools, and incidentals.

Earthwork needed to remove and obliterate erosion-control features will not be paid for directly but is
subsidiary to pertinent Items unless otherwise shown on the plans.

Sprinkling and rolling required by this Item will not be paid for directly but will be subsidiary to this ltem.

Construction Perimeter Fence. The work performed and materials furnished in accordance with this ltem
and measured as provided under “Measurement” will be paid for at the unit price bid for “Construction
Perimeter Fence.” This price is full compensation for furnishing and placing the fence; digging, fence posts,
wire, and flagging; removal and disposal; and materials, equipment, labor, tools, and incidentals.

Removal of construction perimeter fence will be not be paid for directly but is subsidiary to the installation
Item. When the Engineer directs that the perimeter fence installation or portions thereof be removed and
replaced, payment will be made at the unit price bid for “Construction Perimeter Fence,” which is full
compensation for the removal and reinstallation of the construction perimeter fence.
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6.7.

6.8.

6.8.1.

6.8.2.

6.9.

6.9.1.

6.9.2.

6.10.

506

Sandbags for Erosion Control. Sandbags will be paid for at the unit price bid for “Sandbags for Erosion
Control” (of the height specified when measurement is by the foot). This price is full compensation for
materials, placing sandbags, removal and disposal, equipment, labor, tools, and incidentals.

Removal of sandbags will not be paid for directly but is subsidiary to the installation Item. When the Engineer
directs that the sandbag installation or portions thereof be replaced, payment will be made at the unit price
bid for “Sandbags for Erosion Control,” which is full compensation for the reinstallation of the sandbags.

Temporary Sediment-Control Fence. The work performed and materials furnished in accordance with this
Item and measured as provided under “Measurement” will be paid for at the unit price bid as follows:

Installation. Installation will be paid for as “Temporary Sediment-Control Fence (Install).” This price is full
compensation for furnishing and operating equipment finish backfill and grading, lacing, proper disposal,
labor, materials, tools, and incidentals.

Removal. Removal will be paid for as “Temporary Sediment-Control Fence (Remove).” This price is full
compensation for furnishing and operating equipment, proper disposal, labor, materials, tools, and
incidentals.

Biodegradable Erosion Control Logs. The work performed and materials furnished in accordance with this
Item and measured as provided under “Measurement” will be paid for at the unit price bid as follows:

Installation. Installation will be paid for as “Biodegradable Erosion Control Logs (Install)” of the size
specified. This price is full compensation for furnishing and operating equipment finish backfill and grading,
staking, proper disposal, labor, materials, tools, and incidentals.

Removal. Removal will be paid for as “Biodegradable Erosion Control Logs (Remove).” This price is full
compensation for furnishing and operating equipment, proper disposal, labor, materials, tools, and
incidentals.

Vertical Tracking. Vertical tracking will not be measured or paid for directly but is considered subsidiary to
this Item.
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